STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER . JAMES H. TROGDON, III
GOVERNOR SECRETARY

February 4, 2019

Addendum Ne. 1

RE: Contract # C204286

WBS # 45930.3.1, Etc.

STBGIM-0040(090), NHPIM-0040(085)

Haywood County (I-5922, 1-5923)

1-40 FROM THE TENNESSEE STATE LINE TO MP-15

February 19, 2019 Letting
To Whom It May Concern:

Reference is made to the plans (Sketch Maps) and proposal form furnished to you on this
project.

The following revisions have been made to the Sketch Maps:

Sheet No. Revisions
2A-1 Typical #1 revised to depict existing OGAFC layer and a note
added.

Please void the above listed sheet in your plans and staple the revised sheet thereto.

The following revisions have been made to the proposal:

Page No. Revisions
Note added that reads “Includes Addendum No. 1 Dated 02-04-
Proposal Cover 2019”
Table of Contents Revised to add: INTERMEDIATE CONTRACT TIME NUMBER
n 4 AND LIQUIDATED DAMAGES

Added Project Special Provision entitled INTERMEDIATE
G-2 and G-3 CONTRACT TIME NUMBER 4 AND LIQUIDATED
DAMAGES.

Added Project Special Provision entitled EXISTING BARRIER
WALL REMOVAL.

R-1 and R-2

Please void the above listed pages in your proposal and staple the revised pages thereto.

Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4127 1020 BIRCH RIDGE DR.
CONTRACT STANDARDS AND DEVELOPMENT Customer Service: 1-877-368-4968 RALEIGH, NC 27610

1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov
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On the item sheets the following pay item quantities have been revised:

Item Description Old Quantity New Quantity
0044-4510000000-N- Law Enforcement 100 HR 1,000 HR
1190
0062-0257000000-E- Existing Barrier Wall New Pay Item 24,576 LF
SP Removal :

The Contractor’s bid must include these pay item revisions.

The electronic bidding file has been updated to reflect these revisions. Please download
the Addendum File and follow the instructions for applying the addendum. Bid Express
will not accept your bid unless the addendum has been applied

The contract will be prepared accordingly.

Sincerely,
DocuSigned by:

Kowald €. Daengort, Ir.

F81B6038A47A442...

Ronald. E. Davenport, Jr., PE
State Contract Officer

RED/jjr

Attachments

cc: Mr. Lamar Sylvester, PE Mr. Ray Arnold, PE
Mr. Brian Burch, PE Ms. Jaci Kincaid
Mzr. Ron Hancock, PE Mr. Mike Gwyn
Mr. Jon Weathersbee, PE Ms. Lori Strickland
Mr. Ken Kennedy, PE Mr. Alex Foster
Mr. Mitchell Dixon Ms. Penny Higgins

Project File (2) Mr. Alex Foster




STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No.1 DATED 02-04-2019
DATE AND TIME OF BID OPENING: FEBRUARY 19, 2019 AT 2:00 PM

CONTRACT ID C204286
WBS 45930.3.1, 45932.3.1

FEDERAL-AID NO. STBGIM-0040(090), NHPIM-0040(085)

COUNTY HAYWOOD

T.LP. NO. 1-5922, 1-5923

MILES 15.000

ROUTE NO. 140

LOCATION 1-40 FROM THE TENNESSEE STATE LINE TO MP-15.

TYPE OF WORK ~ PAVEMENT REHAB, CONC BARRIER, AND GUARDRAIL.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH
CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

BIDS WILL BE RECEIVED AS SHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED
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2. For New Year's Day, between the hours of thirty (30) minutes before sunset
December 31 until thirty (30) minutes after sunrise January 2", If New Year's Day is
on a Friday, Saturday, Sunday or Monday, then until thirty (30) minutes after sunrise the
following Tuesday.

3. For Thanksgiving, between the hours of thirty (30) minutes before sunset Tuesday and
thirty (30) minutes after sunrise Monday.

4. For Christmas, between the hours of thirty (30) minutes before sunset the Friday before
the week of Christmas Day and thirty (30) minutes after sunrise the following Monday
after the week of Christmas Day.

5. For Leaf Season, from October 1% through October 315

The Contractor shall schedule his work so that lane closures will not be required during these
periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Five Hundred Dollars ($ 500.00) per fifteen (15) minute time period.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14H

The Contractor shall complete the work required of constructing the median barrier wall from
Mile Marker 0 to Mile Marker 4 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is January 2, 2020.
The completion date for this intermediate contract time is May 16, 2020.
The liquidated damages are Two Thousand Dollars ($ 2,000.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(6-18-13) 108 SPIGl4K

The Contractor shall complete the work required of Map #11 and shall place and maintain traffic
on same.

The date of availability for this iﬁtermediate contract time is April 1, 2019.
The completion date for this intermediate contract time is July 1, 2019.
The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(6-18-13) 108 SP1G14L

The Contractor shall complete the work required of constructing the paved shoulders, excluding
milled rumble strips as shown on Typical 1, convert existing drainage structures to traffic bearing
drop inlets, patch around the traffic bearing drop inlets and place temporary pavement markings
from Mile Marker 0 to Mile Marker 4 and shall place and maintain traffic on same.
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The date of availability for this intermediate contract time is April 1, 2019.
The completion date for this intermediate contract time is January 1, 2020.
The liquidated damages are Two Thousand Dollars ($2,000.00) per calendar day.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1 G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
10 — Asphalt Concrete Surface Course, Type S9.5 D
14 — Patching Existing Pavement
18 — Concrete Barrier Type Single Slope Double Faced
SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description
23-32 Guardrail
49-54 Long-Life Pavement Markings
61 Permanent Pavement Markers
FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-87, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 1.8075 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculatmg adjustments to be made will be as follows:

Description  Units Fuel Usage

: _ Factor Diesel
Unclassified Excavation - Gal/lCY 029

Borrow Excavation - calcY 029

. Class IV Subgrade Stablhzatlon S @Gal/Ton 055

 Aggregate Base Course .. ... ... GdlTon 055

- Sub-Ballast Gal/Ton 0.55

~ Asphalt Concrete Base Course, Type . Ga/Ton : 290

~ Asphalt Concrete Intermedlate Course, Type_____ . Gal/Ton 2.90

- Asphalt Concrete Surface Course, Type - Gal/Ton - 2.90
‘Open-Graded Asphalt Friction Course ~ GalTon = 2.90

- Permeable Asphalt Drainage Course, Type ~ Gal/Ton 2.90

- Sand Asphalt Surface Course, Type - ~ Gal/Ton 290
- Aggregate for Cement Treated Base Course _ ~ Gal/Ton 055

- Portland Cement for Cement Treated Base Course - @Gal/Ton 0.55
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PROJECT SPECIAL PROVISIONS

ROADWAY

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev 9/28/18) SP1RO7 BR (Rev)

Description

The Contractor shall place graded stone material along the completed edge of pavement and
construct shoulders as shown on the sketch map or as directed by the Engineer. The area shall be
backfilled and compacted to the satisfaction of the Engineer.

Materials

The graded stone material shall meet the requirements of Section 545-2 of the 2018 Standard
Specifications. Acceptance of graded stone material will be made by visual inspection and
approval by the Engineer as being satisfactory.

Construction Methods

Prior to adding the graded stone material, the existing shoulder shall be scarified to provide the
proper bond and the placed graded stone material compacted to the satisfaction of the Engineer.

Measurement and Payment

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that
have been reconstructed. Measurement will be made along the surface of each shoulder to the
nearest 0.01 of a mile. Such price will be full compensation for furnishing the graded stone
material, hauling, placing, and compaction.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
CONSTRUCTION SEQUENCE:
(7-1-95) (Rev. 8-21-12) 560 SPI R34R

Pave each section of roadway begun in a continuous operation. Do not begin work on another
section of roadway unless satisfactory progress is being made toward completion of intersections
and all other required incidental work by satisfactorily furnishing additional paving equipment and
personnel, except for milling and patching operations.

EXISTING BARRIER WALL REMOVAL:

Description

Remove and properly dispose of existing barrier wall at locations where proposed concrete barrier
is to be placed and as directed by the Engineer.

Construction Methods

Perform work in accordance with the applicable requirements of Section 225 of the Standard
Specifications and as directed by the Engineer.
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Measurement and Payment

Existing Barrier Wall Removal will be measured and paid per linear foot of existing barrier wall
satisfactorily removed and disposed of.

Payment will be made under:

Pay Item Pay Unit
Existing Barrier Wall Removal LF
PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:

(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of
the 2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 495.56 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on January 1,2019.

ASPHALT CONCRETE SURFACE COURSE COMPACTION:
(7-1-95) (Rev. 8-21-12) SP6 R49R

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the 2018
Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled
pneumatic tired roller with the final rolling by a steel wheel roller.

MILLING ASPHALT PAVEMENT:
(1-15-19) 607 SP6 RS9

Revise the 2018 Standard Specifications as follows:

Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article
and replace with the following:

Use either a non-contacting laser or sonar type ski system with a minimum of three referencing
stations mounted on the milling machine at a length of at least 24 feet.

OPEN _GRADED ASPHALT FRICTION COURSE, PERMEABLE ASPHALT

DRAINAGE COURSE, AND ULTRA-THIN BONDED WEARING COURSE:
(4-17-12)(Rev. 12-15-15) 609, 610 SP6 R62

When producing and constructing open graded asphalt friction course, permeable asphalt drainage
course, and ultra-thin bonded wearing course revise the 2018 Standard Specifications as follows:

Page 6-9, Subarticle 609-6(B) Required Sampling and Testing Frequencies, delete the third
paragraph and replace with the following:

Sample and test the completed mixture from each mix design per plant per year at the following
minimum frequency during mix production:

Accumulative Production Increment Number of Samples per Increment
500 tons 1
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County : Haywood
Line Iltem Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0996000000-N 350 PIPE CLEAN OUT 120
EA
0004  1245000000-E SP  SHOULDER RECONSTRUCTION 23.18
"sMmi
0005 1297000000-E 607 MILLING ASPHALT PAVEMENT, *** 254,815
. - DEPTH sy
(1-1/2")
0006 1297000000-E 607  MILLING ASPHALT PAVEMENT, *** 484,586
DEPTH sy
(2-1/4")
0007 1308000000-E 607  MILLING ASPHALT PAVEMENT, **** 18,888
T *wkwin Y
(0" TO 1-1/2%)
0008 1503000000-E 610 ASPHALT CONC INTERMEDIATE 8,000
COURSE, TYPE 119.0C TON
0009 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 13,107
TYPE S9.5C TON
0010 1524200000-E 610 ASPHALT CONC SURFACE COURSE, 53,560
TYPE $9.5D TON
0011 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 1,174
TON
0012  1577000000-E 620 POLYMER MODIFIED ASPHALT BIN- 3,828
DER FOR PLANT MIX TON
0013  1662000000-E 650 OPEN-GRADED ASPHALT FRICTION 12,696
COURSE, TYPE FC-1 MODIFIED TON
0014  1704000000-E SP  PATCHING EXISTING PAVEMENT 24,000
TON
0015 1840000000-E 665 MILLED RUMBLE STRIPS (ASPHALT 316,800
CONCRETE) LF
0016 2407000000-N 840 STEEL FRAME WITH TWO GRATES, 77
STD 840.37 EA
0017  2473000000-N SP  GENERIC DRAINAGE ITEM 6

STEEL PLATE FOR PULL BOXES

EA
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County : Haywood
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0018 2703000000-E 854 CONCRETE BARRIER, TYPE ******+ 22,176
(SINGLE SLOPE DOUBLE FACED) LF
0019  2703000000-E 854 CONCRETE BARRIER, TYPE ******* 2,400
(SINGLE SLOPE) LE
0020 2710000000-N 854 CONCRETE BARRIER TRANSITION 8
SECTION EA
0021 2850000000-N 858 GENERIC DRAINAGE ITEM 64
ADJUSTMENT OF OPEN THROAT EA
CATCH BASIN
0022  2995000000-N SP  GENERIC DRAINAGE {TEM 77
CONVERT EXISTING DROP INLET TO EA
TRAFFIC BEARING DROP INLET
0023 3030000000-E 862 STEEL BEAM GUARDRAIL 50,500
LF
0024 3060000000-E 862 STEEL BEAM GUARDRAIL, DOUBLE 200
FACED LF
0025 3075000000-E 862 TRIPLE CORRUGATED STEEL BM 50
GUARDRAIL LF
0026 3090000000-N 862 TRIPLE CORRUGATED STEEL BEAM 2
GUARDRAIL TERMINAL SECTIONS EA
0027 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 20
EA
0028 3180000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 7
Tkkdk kR kA kkhk EA
(Il SHOP CURVED)
0029 3215000000-N SP  GUARDRAIL ANCHOR UNITS, TYPE 25
0030 3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 102
EA
0031 3360000000-E 863 REMOVE EXISTING GUARDRAIL 50,800
LF
0032 3435000000-N SP  GENERIC GUARDRAIL ITEM 3
MEDIAN BARRIER REMOVABLE GATE EA
0033  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 1,355
SF
0034 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 261

SF
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County : Haywood
Line item Number Sec Description Quantity Unit Cost Amount
# #
0035 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 15
MOUNTED) SF
0036 4415000000-N 11156 FLASHING ARROW BOARD 3
EA
0037  4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
0038  4422000000-N 1120 PORTABLE CHANGEABLE MESSAGE 40
SIGN (SHORT TERM) DAY
0039  4430000000-N 1130 DRUMS 250
EA
0040 4434000000-N SP  SEQUENTIAL FLASHING WARNING 30
LIGHTS EA
0041  4465000000-N 1160 TEMPORARY CRASH CUSHIONS T 32
EA
0042  4480000000-N 1165 TMA 3
EA
0043 4485000000-E 1170 PORTABLE CONCRETE BARRIER 42,640
LF
0044 4510000000-N 1190 LAW ENFORCEMENT 1,000
HR
0045 4516000000-N 1180 SKINNY DRUM 300
EA
0046  4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM Lump Sum L.S.
PORTABLE QUEUE WARNING SYSTEM
DEPLOYMENT
0047  4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM 6
CONNECTED LANE CLOSURE DEVICE EA
0048 4609000000-N SP  GENERIC TRAFFIC CONTROL ITEM 150
PORTABLE QUEUE WARNING SYSTEM DAY
0049 4685000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 25,600
LINES (4", 90 MILS) LF
0050 4688000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 359,740
LINES (6", 90 MILS) LF
0051 4695000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 3,000

LINES (8", 90 MILS)

LF
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County : Haywood
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0052 4700000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 444
LINES (12", 90 MILS) LF
0053 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 64
CHARACTER (120 MILS) EA
0054 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 73
SYMBOL (80 MILS) EA
0055 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 17,200
(") LF
0056 4815000000-E 1205 PAINT PAVEMENT MARKING LINES 372,150
(67 LF
0057 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 3,200
(12" LE
0058 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 200
(247) LF
0059 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 4
EA
0060 4855000000-E 1205 REMOVAL OF PAVEMENT MARKING 27,650
LINES (6") LF
0061  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 6,076
EA
0062 0257000000-E SP  GENERIC GRADING ITEM 24,576
EXISTING BARRIER WALL REMOVAL LF

1007/Feb01/Q2204183.18/D203725700000/E62

Total Amount Of Bid For Entire Project :




PROJECT REFERENCE NO. | SHEET NO.
1-5922 1-5923 [ 2Aa4

STATE PROJECT | F.A. PROIECT NO. DESCRIPTION

TYPICAL 1

25’ -

2.5 2.5

TYPICAL 3

60'-200" -

SURFACING SCHEDULE

o

1

O OO Q
@ e
o 0
TYPICAL 2

DESCRIPTION

ITEM
@ O |
@ |«

PROP. APPROX. 1 1/2" ASPHALT CONCRETE SURFACE COURSE,
TYPE S9.5D AT AN AVERAGE RATE OF 168 LBS.PER.SQ.YD

C2

PROP. APPROX. 1 1/2" ASPHALT CONCRETE SURFACE COURSE,
TYPE S9.5C AT AN AVERAGE RATE OF 168 LBS.PER.SQ.YD

€2 ** SHOULDER MILLING, PAVING,
AND RUMBLE STRIPS ARE NOT
ANTICIPATED ON MAPS 5 & 6. o

PROP. APPROX. VARIABLE DEPTH ASPHALT CONCRETE INTERMEDIATE
COURSETYPE 119.0C PLACED AT AVERAGE DEPTH OF 114 LBS
PER SQ YD. PER 1" DEPTH. TO BE DETERMIED BY PROJECT

ENGINEER IN AREAS OF LOW SHOULDER ROLLOVER RATE

MILLED RUMBLE STRIPS AS DIRECTED BY THE ENGINEER

SHOULDER RECONSTRUCTION AS DIRECTED BY THE ENGINEER

26’

Vi

MILLED ASPHALT PAVEMENT 2 1/4" IN DEPTH IN LOCATIONS
AS DIRECTED BY PROJECT ENGINEER

V2

MILLED ASPHALT PAVEMENT 1 1/2" IN DEPTH IN LOCATIONS
AS DIRECTED BY PROJECT ENGINEER

U

EXISTING ASPHALT

.

X

OPEN GRADED ASPHALT FRICTION COURSE TYPE FC-1 MODIFIED
AT AN AVERAGE RATE OF 90 LBS.PER.SQ.YD

©

Y

EXISTING 3/4" OGAFC

* NOTE Quantity Included Entrance & Exit
Area of Rest Area.

*




